

CONTRACT ADDENDUM NO. 2

To the Contract Provisions for

**CITY OF MOUNT VERNON PROJECT#
TS-2019-001: 2018 STREET AND CURB RAMP IMPROVEMENTS**



ISSUED BY: Darin Christen, P.E., Senior Engineer

DATE OF ISSUE: AUGUST 28, 2019

No. of Pages Included in this Addendum: 2

The following changes, additions, and/or deletions are hereby made a part of the contract documents for the above named project and supersede all previous addenda or other information which may conflict with the information in this addendum.

Item No. 1: UPDATED BID PROPOSAL FORM PAGE 6

Proposal form page 6 (Schedule A, Base Bid) shall be replaced with the attached page.

SCHEDULE A – BASE BID

BID ITEM	QUANTITY UNIT	DESCRIPTION	UNIT PRICE	EXT. PRICE
A001	1 LUMP SUM	MOBILIZATION		
A002	1 LUMP SUM	SPCC PLAN		
A003	1 LUMP SUM	PROJECT TEMPORARY TRAFFIC CONTROL		
A004	1 LUMP SUM	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
A005	1 LUMP SUM	PERMANENT SIGNING		
A006	8 EACH	INLET PROTECTION		
A007	5,488 SQUARE YARD	PLANING BITUMINOUS PAVEMENT		
A008	16 CUBIC YARD	ROADWAY EXCAVATION INCL. HAUL		
A009	50 HOUR	STREET CLEANING		
A010	1,130 LINEAR FOOT	ROUNDBOUT SPLITTER ISLAND TRAFFIC CURB		
A011	151 LINEAR FOOT	ROUNDBOUT TRUCK APRON CEM.CONC. CURB AND GUTTER		
A012	11 TON	CRUSHED SURFACING TOP COURSE		
A013	1 EACH	ADJUST AND PROTECT OR RE-ESTABLISH SURVEY MONUMENT		
A014	2 EACH	ADJUST MANHOLE AND REPLACE RING AND COVER		
A015	5 EACH	ADJUST WATER VALVE BOX		
A016	888 TON	HMA CL. 1/2 IN. PG 64-22		
A017	145 EACH	FLEXIBLE GUIDE POST		
A018	1,000 LINEAR FOOT	TEMPORARY PAVEMENT MARKING - SHORT DURATION		
A019	12 EACH	PLASTIC YIELD LINE SYMBOL		
A020	5.2 HUNDRED	RAISED PAVEMENT MARKER TYPE 2		
A021	4,000 LINEAR FOOT	PAINT LINE		
A022	20 EACH	PLASTIC TRAFFIC LETTER		

Bid Total for Schedule A
(Base)

\$
